



# ADDENDUM

TO:	All Bidders
FROM:	Proposition S Construction Management Team
DATE:	June 25, 2012
FOR: RFP# PS70-11	12 – Kitchen Equipment Installation at Multiple Schools
ADDENDUM # 2:	Sign-in Sheet, Drawing for Imagine School Kitchen, Revised Bid Date and Scope Clarifications

Notice to Bidders

This Addendum forms a part of the Contract Documents for RFP# PS70-1112 – **Kitchen Equipment Installation at Multiple Schools -** Contractors are required to acknowledge receipt of this addendum on the bid proposal form. Failure to acknowledge the receipt of this addendum may be subject for bidder to be disqualified.

Bidders are hereby informed that the contract documents are modified as follows:

- 1. The Sign-in sheet is attached
- 2. Drawing:
  - a. Drawing for Imagine School Kitchen is attached
  - b. Drawing for Laclede School Kitchen is attached
- 3. Date Change: In lieu of June 26, 2012, the bid date is June 28, 2012 at 10:30 a.m.
- 4. Scope Clarification:
  - a. Flooring:


- i. Beaumont School Kitchen: Repair 20% of the quarry tile flooring such as broken tile, disintegrated mortars where hollow sound is present.
- ii. All other school kitchens: Repair as needed, up to 20%
- b. Painting:
  - i. Soldan School: Paint only the front of the serving counter line.
  - ii. All other Schools: No paint required.
- c. Fire suppression Upgrade:
  - i. Where exhaust hoods are to remain, upgrade the fire suppression system to meet code requirements as part of the mechanical scope.
- d. Revised Scope for Gateway:
  - i. Submit Add Alternate for the following equipment:
  - ii. Install a 20'x13' Kolpak Model No. Custom Packed and a Custom Model No. Custom Packed Walk-in Cooler/Freezer combination (Exterior of the building) (Specs is attached)
  - iii. Rough-in electric and final connections for (4) 208 volt circuits.
  - iv. Paint for the exterior of the walk-in cooler/freezer combination
  - v. Exhaust Hood System

Project: Kitche		ation at Multiple Schools	S			June 21, 2012, 9:00 a.m.	
Facilitator: F	rantz Sanon, Prop S	Construction Manageme	ent Team	Place/Room: 32		2 Schools starting at Herzog	
Mike Danie)	Title 14 President	Company Lindbergh Comm	Phone 314-73/-0400 Sevs.	ł	Fax 314-731-0444	E-Mail medaniels Clindbergh services.con	
Jim Parks	President	Banz-Parts Inc.			N/A	imparks ebenzparks.com	
KUNT KAEMMERU	EN	KAEMMERLEN	314 58 073	8	314,5356205	KUCKEKPS-STL.COM	
CHRIS KOZENÍ		KOZENY WALNER	314 221-0216			OKOZONY@KOZONY Wagner:00	
Fred Biermann	^	Kozeny Wagner	636-296		636 - 296-2409	Fibiermanne Kozeny Wagner, com	
Tony Bainer:	Dir. Alle Dec	Ramai Co Avertion	314-667-5913	>	214667-5638	tunga 15 minution com	
Dan Uhle	Proj Mgr.	Patraka Electric	(314)423-5011 x	105	314) 423-5032	Dutte patrabaeledric. com	
Kelly night		Akinuri contr.	314 583	1,2)	2		


Page 1 of 1

BID CONFERENCE SIGN-IN SHEET   Project: RFP# PS 70-1112   Kitchen Equipment Installation at Multiple Schools			s Me	Meeting Date: June 22, 2012, 9:00 a.m.		
Facilitator: Fran	ntz Sanon, Prop S	Construction Manageme	ent Team Pla	ce/Room:	32 Schools starting at Beaumont	
Name		Company	Phone 314	Fax	E-Mail	
CHRIS KOZENY		KOZENY WAGNER	2210216		CKozeny@Kozenywagner.cov	
JIM PARKS	Lindberg Con Project Man	Ager RAINERI	5 354-725-0404	314-731-0432	CKOZENY@Kozenywagner.cov malaniel4@linaberghaervices.co	
KURT KAEMMERLEN		KAEMMERLEN/			KURTKE KPS-STR.COM	
Dan Uhle	Project Mgr	Patraba Electric	(314) 425-5011	(314) 423-5032	duble épétraba électric.com	

Page 1 of 1



S:\ENGINEERING\AUTOMATE2011VPROJ\STLIMAGN\FSE-1.dwg, 06/21/2012 3:50:10 PM, cwall



#### Date Ford Hotel Supply Co.- St Louis 5/29/2012 Sell Description Sell Total Qty Item WALK-IN COOLER/FREEZER SLAB 1 ea <Optional> Δ Custom Model No. CUSTOM Packed: ea Excavate 64.5lf x 8" wide and 28" deep for frost prevention, Form, Grade, place and hard trowel finish 225 sf of 6" concrete with 6 x 6 x 1/4 x 1/4 wire mesh on 4" rigid insulation over a crushed stone base. Based on the grass area just outside the dock entrance to the left. WALK-IN COOLER/FREEZER <Optional> 1 ea 5 Kolpak Model No. CUSTOM Packed: ea Walk-in cooler/ freezer combination with paint grip exterior to be painted to match similar to the exisitng building. Size is 20'0" x 13'6" x 7'6" high with (2) entrance doors and heavy duty locking devices. Both entrance doors to have rain roof extensions, window and heavy duty exterior base plate. Both units will be floorless with sealed concrete. Roof will be slanted for snow/rain run off and weather cap with aluminum trim to match. Refrigeration systems for both units will be remote to the building with 75' refrigeration line set. **ROUGH-IN ELECTRIC** <Optional> 5.1 1 ea Custom Model No. ELECTRICAL Packed: ea Rough-in electric and final connections for (4) 208 volt circuits. Price includes running conduit and pulling new wire from the existing panel in the mechanical room to disconnects on the outside of the building. Mount and operate the condensate heat tape in the freezer, wire and install lights and door heaters, interconnect the evaporative coil and the condensing units 1 ea PAINT <Optional> 5.2 Custom Model No. PAINT Packed: ea Paint the exterior of the walk-in cooler/freezer combination to coordinate with the exterior of the building area. 4 ea WORK TABLE, 72", STAINLESS STEEL TOP 6 Advance Tabco Model No. ELAG-306-X Packed: ea Work Table, 30" wide top, without splash, 72" long, with adjustable undershelf, galvanized frame & shelf, heavy gauge, type 430 stainless steel top

#### Ford Hotel Supply Co.- St Louis

			-	5/29/2012
Item	Qty	Description	Sell	Sell Tota
7	4 ea	HEATED CABINET, MOBILE		•
		Metro Model No. C539-HDC-4 Packed: ea		
		C5™ 3 Series Heated Holding Cabinet, with Red Insulation Armour™,		
		mobile, full height, insulated, dutch clear polycarbonate doors,		
5		removable bottom mount control module, thermostat to 200ºF, fixed		
		wire slides on 3" centers, (17) 18" x 26" or (32) 12" x 20" x 2-1/2" pan		
		capacity, 5" casters (two with brakes), aluminum, 120v/60/1-ph, 2000		
		watts, 16.7 amps, NEMA 5-20P, UL, CUL, NSF		
8	3 ea	MILK COOLER, SCHOOL CRATE		•
Charles		Beverage Air Model No. SMF58-W Packed: ea		
Service and		School Milk Cooler, forced air, 58" W, 33-1/2" D, 24.8 cu. ft., single		
		access, exterior digital thermometer, flat top carton capacities, (16)		
		13" x 13" x 11" or (10) 19" x 13" x 11" case capacity, white exterior,		
		galvanized interior, 7" heavy duty casters, (2) with brakes, 1/2 hp, UL,		
	-	CUL, UL-EPH, NSF, MADE IN USA		
	3 ea	Limited Warranty: 1 yr parts and labor		
	3 ea	······································		
	3 ea	115v/60/1-ph, 8.2 amps, standard		
-	3 ea	7" Heavy duty casters, (2) w/brakes, standard	· ····································	
9	1 ea	EXHAUST HOOD SYSTEM		Optionals
		Captive-Aire Model No. CUSTOM Packed: ea		
		Exhaust hood system includes exhaust hood, all stainless steel 54"		
		deep x 24" high and 16' long. 3" standoff on the back side. PSP front		
		plenum supply.	2	
7				
		Includes exhaust fan with curb, gas fired heated makeup air unit with		
6		curb, control system, (Automated).	r	
(		Exhaust hood will be class II.		
10	1 ea	DELIVERY AND SET		
10	1	Custom Model No. DELIVERY Packed: ea		
		Deliver all items on one truck, uncrate and unload, set in place for final		
		connections by others.		
11	1 ea	DELIVERY AND SET		<optional></optional>
		Custom Model No. DELIVERY Packed: ea		Coptionals
		Accept the walk-in cooler from the freight line and set and assemble		
		the panels, roof system, weather cap and aluminum trim, refrigeration		
		systems and condensate lines.		
		Total		\$82,336,00
				307.330.00

Total

\$82,336.00

Date

Initial: \_\_\_\_\_ Page 3 of 4

#### **B. BASE BID PROPOSAL**

The following describes our cost/pricing proposal to provide services specified in this RFP Kitchen Equipment Installation at Multiple Schools

RFP #: PS#70-1112 dated June 13, 2012

Design-build Cost Adams Dollar	rs and (in word	
	\$	_ ()
Design-build Cost Ames		
	\$	_ ()
Design-build Cost Ashland		
	\$	_ ()
Design-build Cost Beaumont		
	\$	_ ()
Design-build Cost Blewett		
	\$	()
Design-build Cost Central VPA	<b>A</b>	
	\$	. ()
Design-build Cost Dunbar	ф	
	\$	
Design-build Cost Dewey	¢	
	¢	. ()
Design-build Cost Gateway Complex	¢	()
	φ	. ()
Design-build Cost Hamilton	\$	_ ()
	φ	. ()
Design-build Cost Henry	\$	_ ()
	Ψ	. ()
Design-build Cost Herzog	\$	_ ()
	Ψ	. ()
Design-build Cost Imagine	\$	_ ()
	Ψ	_ (/

Design-build Cost Jefferson	\$	()
Design-build Cost Kennard	\$	()
Design-build Cost Laclede	\$	()
Design-build Cost Langston	\$	()
Design-build Cost Louverture	\$	()
Design-build Cost Madison	\$	()
Design-build Cost Mallinckrodt	\$	()
Design-build Cost Mann	\$	()
Design-build Cost Mason	\$	()
Design-build Cost Metro AC	\$	()
Design-build Cost Mullanphy	\$	()
Design-build Cost Nance	\$	()
Design-build Cost Northwest		()
Design-build Cost Soldan		
Design-build Cost Stevens		()
Design-build Cost Stix	Ψ	()

	\$	(	)	
Design-build Cost Washington	\$	(	)	
Design-build Cost Williams	\$	(	)	
Design-build Cost Yeatman	\$	(	)	
	Dollar	s and (in words)		
Total Design-build Cost	\$			)
2. Alternate Proposal Elements of Cost / Pri Alternate 1 Walk in C Alternate 2 Rough in Alternate 3 Painting Alternate 4 Exhaust F Total Alternates	cing Cooler/Freezer Electrical		Cost \$ \$ \$ \$ \$	
Optional Proposal 3. Please attach the deta	il addressing Sec	tions 5.3 as Attach	\$ 1ment B	
Signature of Authorized (	Official	D	ate	

**Company Name** 

#### C. PERFORMANCE BOND

Performance Bonds and Labor and Material Payment Bonds will be required for the proposed Contract work described in the above Bid Category. The amount <u>included in</u> the Base Bid Amount above is: \$

#### Performance and payment bonds will be required on or before the date of contract execution.

#### D. VALUE ENGINEERING (Recommendations to save time or money)

Enclose with the Bid Form, at the Bidder's option, recommendations that may assist in evaluation of cost and duration of any bid categories:

1. Submit a Voluntary Alternate proposal describing Bidder's recommending adjustments to the Plans and Specifications, which will reduce the cost or improve the Project Schedule. Attached separate sheet(s) describing the proposal.

#### E. CONTRACTOR LABOR RATES (attach additional sheets as necessary)

With this bid, contractor shall provide the cost per hour for all labor classifications in its employ. These rates will be used for any extra work ordered by the school district or construction manager and should include all wages, taxes, tools, and any other miscellaneous costs deemed necessary by the contractor. Provide for each work classification. All rates should be costs per hour. Labor rates shall not include any mark-ups as related to Overhead and Profit.

These rates will be a critical part of each bid analysis. <u>Labor rates shall remain valid for</u> the total duration of the project.

Craft/Work Classification:	Rate: \$	/HR
Craft/Work Classification:	Rate: \$	/HR
Craft/Work Classification:	Rate: \$	/HR
Craft/Work Classification:	Rate: \$	/HR

(Attached information on separate sheet for additional Craft/Work classifications if necessary)

Note: Labor rates shall not include any marks as related to Overhead and Profit. Contractors shall also note that additional breakdown may be required by the School District/Construction Manager prior to acceptance of quoted rates.

# F. STATEMENT OF MBE/WBE PARTICIPATION

All contractors submitting a bid <u>must</u> complete and sign the minority contractor's good faith effort form. Failure to do so is cause of rejection of this bid.

MBE/WBE Percentage included in Base Bid:	Percent ( <u>%</u> )
Name, Address, & Telephone	
WBE/MBE	
Work Covered	
Dollar Amount of MBE/WBE Firm Participation	

(List any additional on additional sheets as necessary)

# **OPPORTUNITY for ADDITIONAL MBE/WBE Participation**

List below any additional MBE/WBE opportunities not included in the above bid amounts and the cost change to include these opportunities:

\$		DOLLARS
(\$)	Add/Deduct	
\$		DOLLARS
(\$)	Add/Deduct	
\$		DOLLARS
(\$)	Add/Deduct	

(List any additional on additional sheets as necessary)

#### G. LISTING OF MAJOR SUBCONTRACTORS & VENDORS

All subcontractors to be utilized in the performance of the scope of work anticipated by this bid must be listed below. The Bidder hereby certifies that the following proposed Subcontractors will be used in the performance of the work. (Additional sheets may be attached)

NAME OF SUBCONTRACTOR PERFORMED VENDOR EQUIPMENT WORK TO BE MATERIAL OR

SUPPLIED

#### H. SCHEDULE

The contractor acknowledges that all work must be completed by August 12, 2012.

1. Calendar days required after award to prepare shop drawings/submittals for review: \_ Days

2. Calendar days required for material delivery to site after receipt of approved shop drawings/submittals:

\_\_\_\_ Days

- 3. Calendar days required to complete all work in this bid package: \_ Days
- 4. Average crew size by Trade: \_\_\_/Day
- 5. Average MBE/WBE field workforce: \_\_\_/Day

#### **PROPOSED EQUIPMENT:**

# SPECIAL PROVISIONS TO BE PROVIDED BY OTHER CONTRACTORS AND/OR CONSTRUCTION MANAGER:

The Undersigned certifies that it has examined and is fully familiar with all of the provisions of the Bidding Documents and any Addenda thereto; and that it has carefully reviewed all of the words and figures shown in the Bid Documents and the accuracy of all statements in this Bid Proposal; and that he/she has been fully authorized to make such statements and submit this Proposal in his/her companies behalf.

Respectfully submitted,	
Legal Name of Firm:	
Address of Business:	
Telephone Number:	
Federal Employee No:	
Contractor acknowledges they are in Registered in Good Standing to Perfor Missouri	rm Work in the State of
YESNO	
Signature:	
Title:	
DATE SIGNED:	
We operate as :( check	
accordingly) Individual Owner:	
Partnership:	
Corporation:	
Joint	
Venture:	
Limited Liability Corporation:	
Other:	
Located in the state of:	
(Seal the Original Bid Proposal Form if Bid is by a Corporation)	Seal

#### CONTRACTORS GOOD FAITH EFFORT REPORT

PROJECT:	SUBCONTRACTOR:
BID PACKAGE NO.:	BID PROPOSAL AMOUNT:
PART I: (COMPLETE IF BIDDER IS AN MBE SUBC	CONTRACTOR/SUPPLIER; SIGN BELOW)
1. THIS BID PROPOSAL HAS BEEN SUBMITTED	BY (CHECK ONE)
A MINORITY BUSINESS ENTERPRISE	
A WOMAN BUSINESS ENTERPRISE	
2. BIDDER IS A MBE OR WBE FIRM CERTIFIED I	BY (CHECK 0NE)
Saint Louis Lambert Airport Authority	Saint Louis Minority Business Council
Missouri Department of Transportation	Illinois Department of Transportation
BiState Transit Authority dba METRO	Saint Louis Development Corporation

PART II: (COMPLETE IF BIDDER IS NOT AN M/WBE SUBCONTRACTOR/SUPPLIER; SIGN BELOW)

NAME OF MBE	MWBE	TYPE OF WORK	BID	AMOUNT APPLICABLE
SUBCONTRACTOR			AMOUNT	TO GOAL
TOTAL:				OTAL:

MBE Participation:	%
WBE Participation:	%
Anticipated MWBE Workforce:	%

The Undersigned certifies that it is an M/WBE firm or will entire a formal agreement with MBE contractors for work identified above conditioned upon award of a sub-contract agreement.

CONTRACTOR:

BY: \_\_\_\_\_

DATE: \_\_\_\_\_

# CONTRACTORS GOOD FAITH EFFORT STATEMENT

	CONTRACTOR	
BY: DATE:		
BY: DATE:	DV	
	ВҮ:	DATE:

#### **E-Verify AGREEMENT**

#### [Name of Vendor]:

a) Agrees to have an authorized person execute the "Federal Work Authorization Program Affidavit" attached hereto and deliver the same to The Special Administrative Board of the Transitional School District of the City of St. Louis (d/b/a St. Louis Public School System) ("District") prior to or contemporaneously with the execution of a contract with the District;

b) Affirms it is enrolled in the "E-Verify" (formerly known as "Basic Pilot") work authorization program of the United States, and are participating in E-Verify with respect to your employees working in connection with the services being provided (to the extent allowed by E-Verify), or to be provided, by your company to the District;

c) Affirms that it is not knowingly employing any person who is an unauthorized alien in connection with the services being provided, or to be provided, by your company to the District;

d) Affirms you will notify the District if you cease participation in E-Verify, or if there is any action, claim or complaint made against you alleging any violation of Missouri Revised Statute 285.530, or any regulations issued thereto;

e) Agrees to provide documentation of your participation in E-Verify to the District prior to or contemporaneously with the execution of its contract with the District (or at any time thereafter upon request by the District), by providing to the District an E-Verify screen print-out (or equivalent documentation) confirming your participation in E-Verify;

f) Agrees to comply with any state or federal regulations or rules that may be issued subsequent to this addendum that relate to Missouri Revised Statute 285.530; and

g) Agrees that any failure by your company to abide by the requirements a) through f) above will be considered a material breach of your contract with the District.

By:

(Signature)

(Date)

Printed Name and Title:

For and on behalf of:

(Company Name)

### END OF ADDENDUM #2